| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 16, 628, 444. 56

TABULATI ON CF BI DS

CALL CRDER @ 521 CONTRACT ID :
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

B -25804-A

VI NCENNES DI STRI CT
09/01/08 COVPLETI ON DATE

DATE :
PAGE :

10/ 31/ 05
521 -1

1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
2 05-0558668 WEDDLE BROTHERS H GHWAY GROUP LLC
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

ROUTE : SR 62
COUNTI ES : POSEY
PROJECT( S)
TOTAL
BI D
$  15,6447,547.35 100. 0000%
$  15,868,361.63 102.7241%
$

16, 340, 485. 65 105. 7805%

(1 ) 35 2040801
| GOHVANN ASPHALT & CONSTR

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

UNT PRICE

------------------------------------------ T T e L L Ty pepepp

SECTI ON 0001 BRI DGE DECK REPLACEMENT

| | I

0001 105- 06845 LUWP | 35000. 00000 35000. 00| 168731. 72000 168731. 72| 110000. 00000
CONSTRUCTI ON ENG NEERI NG | |

0002 105-07040 36.000 MOS | 2000. 00000 72000. 00| 1702. 35000 61284. 60| 1750. 00000
FI ELD CFFICE, C | |

0003 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |

0004 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |

0005 110-01001 LUWP | 775000. 00000 775000. 00| 792418. 08000 792418.08] 790000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0006 201-52370 LUWP | 75000. 00000 75000. 00| 12654. 46000 12654. 46| 70000. 00000
CLEARI NG RI GHT OF WAY | | |

0007 202-02240 273.000 SYS | 25. 00000 6825. 00| 17. 76000 4848. 48| 20. 00000
PAVEMENT REMOVAL | | |

0008 202-02277 120.000 LFT | 10. 00000 1200. 00| 16. 83000 2019. 60| 18. 00000
QUTTER, LIP, REMOVE | | |

0009 202-51328 LUWP | 420000. 00000 420000. 00| 424570. 05000 424570. 05| 585000. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 1 | | |

0010 202-90413 1076. 000 SYS | 12. 00000 12912. 00| 6. 82000 7338. 32| 10. 00000
SLOPEWALL, CONCRETE, 4 IN., REMOVE | |

0011 202-93741 2.000 EACH | 700. 00000 1400. 00| 288. 91000 577. 82| 260. 00000
GUARD RAI L END TREATMENT, REMOVE | |

0012 203-90014 3.000 STA | 900. 00000 2700. 00| 328. 37000 985. 11| 1000. 00000

LI NEAR GRADI NG |

2 ) 05-0558668

[( 3 ) 35-1618530

I | WEDDLE BROTHERS H GHWAY GRQU | AVERI CAN CONTRACTI NG & SERVI C

I
AVMOUNT|  UNIT PRICE

110000.
63000.

1.

1.

790000.

70000.

5460.

2160.

585000.

10760.

520.

3000.

00
00

00

00

00

00

00

00
00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 521 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 16, 628, 444 ROUTE : SR 62
CALL ORDER : 521 CONTRACT ID : B -25804-A COUNTI ES : POSEY
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 05-0558668 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | WEDDLE BROTHERS H GHVAY GROU | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0013 302-07455 40.000 CYS | 65. 00000 2600. 00| 67. 03000 2681. 20| 72. 00000 2880. 00
DENSE GRADED SUBBASE | | |
0014 306-08043 438.000 SYS | 6. 00000 2628. 00| 22. 24000 9741. 12| 13. 00000 5694. 00
M LLI NG, TRANSI TI ON | | |
0015 406- 05521 868.000 SYS | 0. 38000 329. 84| 0. 29000 251. 72| 0. 30000 260. 40
ASPHALT FOR TACK COAT | | |
0016 502- 06332 128.000 SYS | 75. 00000 9600. 00| 86. 01000 11009. 28 100. 00000 12800. 00
PCCP, 15 IN. | | |
0017 503-05310 56.200 LFT | 175. 00000 9835. 00| 181. 31000 10189. 62| 300. 00000 16860. 00
TERM NAL JO NT | | |
0019 601-99105 100.000 LFT | 40. 00000 4000. 00| 46. 23000 4623. 00| 41. 00000 4100. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0020 601-99123 2.000 EACH | 2500. 00000 5000. 00| 2889. 15000 5778. 30| 2550. 00000 5100. 00
GUARDRAI L TRANSI TI ON, GP | |
0021 609-06263 137.000 SYS | 100. 00000 13700. 00| 84. 34000 11554. 58 85. 00000 11645. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 15 | | |
IN I I I
0022 610-07487 240.000 TON | 150. 00000 36000. 00| 232. 30000 55752. 00| 165. 00000 39600. 00
HVA FOR APPROACHES, TYPE B | | |
0023 616-02320 1178.000 SYS | 2. 25000 2650. 50| 1. 61000 1896. 58| 3. 00000 3534. 00
GEOTEXTI LES | | |
0024 616-06401 285.000 TON | 40. 00000 11400. 00| 49. 66000 14153. 10| 30. 00000 8550. 00
Rl PRAP, DUVPED | | |
0025 616- 06405 953.000 TON | 25. 00000 23825. 00| 32. 88000 31334. 64 25. 00000 23825. 00
Rl PRAP, REVETMENT | | |
0031 619-04414 104.000 EACH | 350. 00000 36400. 00| 82. 48000 8577. 92 250. 00000 26000. 00
DRAI N EXTENSI ON [ [ |
0032 619- 05926 LUMP | 200000. 00000 200000. 00|  150000. 00000 150000. 00]  210000. 00000 210000. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0033 621-01004 2.000 EACH | 800. 00000 1600. 00| 751. 18000 1502. 36| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621-06559 200.000 SYS | 1. 00000 200. 00| 0. 87000 174. 00| 1. 10000 220. 00
MULCHED SEEDI NG R [ | |
0035 702-51110 19968. 000 LBS | 2. 75000 54912. 00| 2. 64000 52715. 52| 4. 00000 79872. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0036 702-51863 568.000 EACH | 14. 00000 7952. 00| 11. 75000 6674. 00| 35. 00000 19880. 00
FIELD DRI LLED HOLE | N CONCRETE [ | |
0037 702-51864 9172.000 EACH | 8. 00000 73376. 00| 13. 14000 120520. 08| 10. 50000 96306. 00
I

FI ELD DRI LLED HOLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 521 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 16, 628, 444 ROUTE : SR 62
CALL ORDER : 521 CONTRACT ID : B -25804-A COUNTI ES : POSEY
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 05-0558668 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | WEDDLE BROTHERS H GHVAY GROU | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-
0038 702-93722 1.400 CYS | 2300. 00000 3220. 00| 1016. 74000 1423. 44| 3500. 00000 4900. 00
CONCRETE, C | | |
0039 703-08247 400.000 EACH | 40. 00000 16000. 00| 43. 37000 17348. 00| 55. 00000 22000. 00
EMBEDDED GALVANI C ANCDE | | |
0040 703-51030 248.000 LBS | 2. 25000 558. 00| 1. 32000 327. 36 0. 85000 210. 80
REI NFORCI NG STEEL | | |
0041 703-51032 1304970. 000 LBS | 0. 80000 1043976. 00| 0. 85000 1109224. 50| 0. 85000 1109224. 50
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 703-97936 14944.000 EACH | 15. 00000 224160. 00| 15. 38000 229838. 72 15. 00000 224160. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0043 704-51002 3388.100 CYS | 700. 00000 2371670. 00| 681. 64000 2309464. 48| 700. 00000 2371670. 00
CONCRETE, C, SUPERSTRUCTURE | |
0044 706-06339 9848.860 LFT | 45. 00000 443198. 70| 60. 20000 592901. 37 50. 00000 492443. 00
RAILING PF-1 | [
0045 706-51020 646. 000 CYS | 675. 00000 436050. 00| 682. 33000 440785. 18] 550. 00000 355300. 00
CONCRETE, C, RAILING | | |
0046 709-51821 LUMP |  18000. 00000 18000. 00|  24026. 13000 24026. 13|  17000. 00000 17000. 00
SURFACE SEAL , STR NO 1 | | |
0047 710-51870 210.000 SFT | 150. 00000 31500. 00| 157. 54000 33083. 40| 155. 00000 32550. 00
REPOI NTI NG MASONRY | N STRUCTURES | | |
0048 711-01373 200.000 EACH | 15. 00000 3000. 00| 264. 78000 52956. 00| 32. 00000 6400. 00
BOLT , REPLACE | [
0049 711-51038 LUMP |  315000. 00000 315000. 00|  189317. 26000 189317.26] 400000. 00000 400000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0050 711-51866 2664.000 EACH | 30. 00000 79920. 00| 13. 86000 36923. 04| 10. 00000 26640. 00
R VET, REMOVE |
0051 711-51877 UVP | 20000. 00000 20000. 00|  45407. 78000 45407.78| 175000. 00000 175000. 00
JACKI NG AND SUPPCRTI NG BEAMS , STR No | | |
1 I I I
0052 711-96800 59808. 000 EACH | 1. 90000 113635. 20| 4. 90000 293059. 20| 2.00000 119616. 00
STUD SHEAR CONNECTCRS | | |
0053 713-51820 LUMP |  125000. 00000 125000. 00|  186744. 63000 186744.63]  20000. 00000 20000. 00
TEMPORARY SUPPORT , STR NO 1 | | |
0054 720- 04682 2.000 EACH | 500. 00000 1000. 00| 737. 87000 1475. 74| 2000. 00000 4000. 00
INLET, FILL AND ABANDON | | |
0055 722-51842 16488. 000 SYS | 31. 50000 519372. 00| 58. 31000 961415. 28| 40. 00000 659520. 00
BRI DGE DECK OVERLAY [ | |
0056 722-51846 17.300 CYS | 330. 00000 5709. 00| 330. 00000 5709. 00| 330. 00000 5709. 00

BRI DGE DECK OVERLAY, ADDI TI ONAL



ENG NEER S ESTI MATE: $ 16, 628, 444
CALL CRDER @ 521

LETTI NG DATE : 09/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25804-A

VI NCENNES DI STRI CT

COUNTI ES :

RQUTE :

SR 62

POSEY

DATE :
PACE :

10/ 31/ 05
521 -4

0063 728-03133
0064 801-01851
0065 801-03290
0066 801-06203

0067 801-06207

0070 801-06775

0072 801-08215

0074 801-08389

0075 801-09133

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

0057 724-03276 387.360 LFT

EXPANSI ON JO NT SEALI NG SYSTEM

0058 724-51925 352.880 L

STRUCTURAL EXPANSI ON JA NT, SS

0059 724-51927 64.160 L

STRUCTURAL EXPANSI ON JO NT, M

0060 726-08216 80. 000 EACH

SEI SM C LOCKUP DEVI CE
BEARI NG ASSEMBLY, ELASTOMERI C
BEARI NG ASSEMBLY, TFE ELASTOMERI C

CONCRETE FACING , 5 IN

9252. 000 SFT

| (

0061 726-92406 106. 000 EACH |

0062 726-97941 8.000 FEACH |

|
LUMP

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS |

CONSTRUCTION SIGN, C

TEMPORARY PAVEMENT MARKING 4 I N

4 IN

0068 801-06640 34. 000

CONSTRUCTION SIGN, A

0069 801-06645 2.000 EA

CONSTRUCTI ON SIGN, B

MAI NTAI NI NG TRAFFI C

0071 801-07095 L

TEMPORARY TCOLL BOOTH

SECURI TY GUARD

0073 801-08388 160. 000 LFT

TEMPORARY TRAFFI C BARRI ER
TEMPORARY TRAFFI C BARRI ER, ANCHCRED

TEMPORARY CHANGEABLE MESSAGE SI GN

18. 000 EACH
6143.000 LFT

44106. 000 LFT
TEMPCRARY PAVEMENT MARKI NG REMOVABLE,

1440. 000 HRS

1230.000 LFT

1 ) 35-2040801
| GOHVANN ASPHALT & CONSTR.

2

) 05-0558668

| (

3 ) 35-1618530

| (
| | WEDDLE BROTHERS H GHWAY GRQU | AMERI CAN CONTRACTI NG & SERVI C

|
AMOUNT]

I
AMOUNT]

UNIT PRICE UNIT PRI CE

o e eeeeaaoa e eeeee e +
| 100. 00000 38736. 00| 49. 51000 19178. 19
J 175. 00000 61754.00" 113. 66000 40108. 34
1 2800. 00000 179648.00’ 1928. 75000 123748. 60
I 13700. 00000 1096000.00’ 9650. 68000 772054.40"
900. 00000 95400.00" 531. 67000 56357.02“

1400. 00000 11200.00’ 847. 10000 6776. 80

H 45. 00000 416340.00# 48. 10000 445021. 20
115000. 00000 115000. 00]  130018. 48000 130018. 48

| 450. 00000 8100.00I 520. 05000 9360. 90
1 2. 15000 13207.45I 2. 48000 15234. 64
1 1. 30000 57337.80% 1. 50000 66159.0d
| | |
, 240. 00000 8160.00I 277. 36000 9430. 24
, 98. 00000 196.00{ 113. 25000 226. 50|
; 175000. 00000 175000.00} 114223. 40000 114223. 40
f 25000. 00000 25000.00; 41570. 15000 41570. 15
I 15. 00000 21600.00‘ 55. 37000 79732. 80
1 70. 00000 11200.00% 151. 06000 24169. 60
: 100. 00000 123000.00, 157. 69000 193958. 70
| 25000. 00000 soooo.oof 23806. 56000 47613. 12

2.000 EACH
I

UNIT PRI CE

110.
1750.
10000.
1000.
1500.
50.
150000.
500.

2.

1.

250.

100.

460000.

45000.

25.

75.

100.

25000.

00000
00000
00000
00000
00000
00000
00000
00000
00000
25000

35000

00000

00000

00000

00000

00000

00000

00000
00000

75.

112280.
800000.
106000.
12000.
462600.
150000.
9000.
13821.

59543.

8500.
200.
460000.
45000.
36000.
12000.
123000.

50000.

.00

. 80

00
00
00
00
00
00
00
75

10

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 521 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 16, 628, 444 ROUTE : SR 62
CALL ORDER : 521 CONTRACT ID : B -25804-A COUNTI ES : POSEY
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 05-0558668 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR, | | WVEDDLE BROTHERS HI GMAY GROU | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0076 805-06003 1.000 EACH | 1000. 00000 1000. 00| 1155. 66000 1155. 66| 1100. 00000 1100. 00
POLE, WOCD | | |
0077 807-02191 1.000 EACH | 800. 00000 800. 00| 924. 53000 924. 53| 850. 00000 850. 00
HANDHOLE, LI GHTI NG | |
0078 807-04651 40.000 LFT | 4.00000 160. 00| 4. 62000 184. 80| 4. 25000 170. 00
WRE , NO 6 COPPER INCONDUT, 3 1/C | | [
0079 807-04651 200.000 LFT | 7. 00000 1400. 00| 8. 09000 1618. 00| 7. 25000 1450. 00
WRE , NO 6 COPPER | N PLASTIC DUCT, | | | |
0080 807-08214 40.000 LFT | 12. 00000 480. 00| 13. 87000 554. 80| 12. 25000 490. 00
CONDU T, PVC, 2 IN, SCHEDULE 40, FOR | | |
ELECTRI C | | |
0081 807-86620 1.000 EACH | 240. 00000 240. 00| 277. 36000 277. 36 250. 00000 250. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0082 807- 86805 1.000 EACH | 1800. 00000 1800. 00| 2080. 18000 2080. 18] 2000. 00000 2000. 00
SERVI CE POI NT, | | | |
0083 807-93025 1.000 EACH | 860. 00000 860. 00| 993. 87000 993. 87| 900. 00000 900. 00
LUM NAI RE MAST ARM 10 FT. | | |
0084 808-03631 11791.000 LFT | 0. 42000 4952. 22| 0. 49000 5777. 59| 0. 45000 5305. 95
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0085 808- 03632 11552. 000 LFT | 0. 42000 4851. 84 0. 49000 5660. 48] 0. 45000 5198. 40
LINE, EPOXY, SOLID, YELLON 4 IN | [ |
0086 808-06716 10323.000 LFT | 0. 60000 6193. 80| 0. 69000 7122. 87| 0. 65000 6709. 95
LI NE, REMOVE | | |
0087 808- 75996 132.000 EACH | 30. 00000 3960. 00| 8. 09000 1067. 88| 10. 00000 1320. 00
SNOWPLOMBLE RAl SED PAVENENT MARKER | | |
REMOVE I I I
0088 808- 75998 132.000 EACH | 35. 00000 4620. 00| 40. 45000 5339. 40| 38. 00000 5016. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0089 801-07023 1.000 EACH|  25000. 00000 25000. 00|  13207. 23000 13207.23|  35000. 00000 35000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0090 202-51328 LUMP | 512500. 00000 512500. 00| 419138. 38000 419138. 38|  485000. 00000 485000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ | [
0096 619-05926 LUMP | 100000. 00000 100000. 00|  140000. 00000 140000. 00|  105000. 00000 105000. 00
ENVI RONVENTAL CONTRCL , STR NO 2 | | |
0097 709-51821 LUMP |  26314. 00000 26314.00|  36148. 99000 36148.99|  26000. 00000 26000. 00
SURFACE SEAL , STR NO 2 | | |
0098 711-51038 LUMP |  940000. 00000 940000. 00|  716155. 16000 716155. 16| 1000000. 00000 1000000. 00
I

STRUCTURAL STEEL , STR NO 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 521 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 628, 444 ROUTE : SR 62
CALL ORDER : 521 CONTRACT ID : B -25804-A COUNTIES : POSEY
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 05-0558668 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | WEDDLE BROTHERS H GHVWAY GROU | AVERI CAN CONTRACTI NG & SERVI C
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0099 711-51877 LUMP |  57000. 00000 57000. 00| 170103. 60000 170103. 60|  165000. 00000 165000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
2 I I I
0100 503-03489 48.000 EACH | 15. 00000 720. 00| 24. 75000 1188. 00| 30. 00000 1440. 00
RETROFI TTED TI E BARS | | |
0101 619-61000 LUWP | 1776000. 00000 1776000. 00| 2179000. 00000 2179000. 00| 1800000. 00000 1800000. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0102 619-51859 LUWP |  774000. 00000 774000. 00|  150000. 00000 150000. 00|  825000. 00000 825000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0103 619-61000 LUMP |  685000. 00000 685000. 00| 1100000. 00000 1100000. 00|  725000. 00000 725000. 00
CLEAN STEEL BRIDGE , STR NO 2 | |
0104 619-51859 LUMP |  280000. 00000 280000. 00|  136000. 00000 136000. 00]  300000. 00000 300000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0105 601-06224 2.000 EACH |  31900. 00000 63800. 00|  36865. 50000 73731.00|  30000. 00000 60000. 00
| MPACT ATTENUATOR, CR W, TL-2 , | | |
TEMPORARY | | |
SECTI ON TOTALS | $ 15, 447,547. 35| $ 15,868, 361. 63 $ 16, 340, 485. 65
------------------------------------------ g o S

CONTRACT TOTALS [ $ 15, 447, 547. 35| $ 15, 868, 361. 63| $ 16, 340, 485. 65




